
West Central Railway 

 

General Manager’s Office,
Engineering Branch,

Jabalpur – 482 001

No. WHQ/Br/LHS/TLV-BIR/BPL  Date: 02.03.2012
 
M/s  Seth Mohanlal Hiralal Const. Co., 
Dwarka House, Station Road, 
Itarsi-461 111(MP) 
 
 Sub:-Elimination of unmanned level crossings No. 186, 187, 188 & 189A on TLV-BIR section 

by providing normal/limited height subway of BPL division . 
 

Ref:-Your offer dated 15.11.2011 with reference to Tender Notice No. CBE/OT/03 of 2011 
dated 03.10.2011 opened on 15.11.2011. 

***  
D/Sir, 

Your offer for the above noted work has been accepted by the competent authority 
for and on behalf of the president of India @ 131% above on MS items and12%below on 
NS items with the total value of Rs.2,83,82,340/- (Two Crores Eighty Three  Lacs 
Eighty Two Thousand Three Hundred forty ) only as shown in enclosed schedule of rates & 
quantities. Price Variation Clause will be applicable as per tender conditions. 

  
You are hereby authorised to commence the work on the strength of this letter to 

ensure completion of the work within 15 (fifteen) Months including monsoon period as per 
conditions of the tender and in this regard you may contact XEN(Br)HQ/BPL/AEN(Br)BPL.  

 
The total security deposit for this work will be Rs.1419120/- (i.e. 5% of the contract value) 
(Rs. Fourteen Lacs Nineteen Thousand One Hundred Twenty) only. The earnest Money of 
Rs.3,01,000/- deposited by you along with the tender has been retained as per part of initial 
security deposit. The balance security deposit money of Rs.11,18,120/- will be recovered @ 
10% of gross amount of the running bills as per relevant clause of GCC.  
 

You are requested to submit a performance Guarantee in the form of an irrevocable 
Bank Guarantee or FDR or any other acceptable form indicated in the tender document with 
validity 60 days beyond the date of completion of work, amounting to 5% of the contract 
value i.e. Rs.14,19,120/-within 30 days time after issue of this letter of acceptance. 
However, a penal interest of 15% per annum shall be charged for delay beyond 30 (thirty 
days), i.e. from 31st days to 60 days after the issue of LOA. If agreement is not signed 
within 60 days of issue of this letter contract will be terminated duly forfeiting EMD & 
other dues. 

 
  You are requested to submit a program of work as to how you propose to complete 
the work within the stipulated time in accordance with the acceptance letter. 
 
 You are requested to attend this office to execute formal contract agreement of 
the work, only after acceptance of the performance guarantee for which the documents are 
being made ready for your signature. 
  This acceptance letter shall be legal and enforceable contract between you and 
Railway. If you fail to execute the work or fail to execute formal Contract Agreement in 
accordance with the stipulated in the acceptance letter, it would make you liable for breach 
of the contract and Railway Administration  shall be entitled to take recourse to any action 
as deemed fit in accordance with stipulation of the tender.   



 
You are advised to get yourself registered immediately under the contract and 

labour (regulation and Abolition) Act.1970 with the concerned Regional Labour Commissioner. 
Further you should intimate the date of commencement and completion of the work to the 
concerned Regional Labour Commissioner. 
 
 While every care has been taken to fully incorporate the decision of the Accepting 
Authority regarding acceptance of your offer, the Railway Administration reserves the 
rights to correct the inadvertent mistakes which may have occurred in communication of the 
accepted rates and other terms and conditions at the time of signing the formal Contract 
Agreement between the contractor and the Railway administration. 
   

Kindly acknowledge receipt of this letter. 
 
           Yours faithfully, 
 
 
             (A. K. Hajare) 
                   Dy.CE(Br)Line/BPL 
     For and on behalf of the President of India. 
Copy forwarded for information & necessary action to: - 
 
FA & CAO/JBP & Sr. DFM/BPL 
XEN (Br) HQ/BPL, AEN(Br)BPL  
Principal Director of Audit, JBP 
Assistance Labour Commissioner –BPL 
     
            
      For General Manager (Works)JBP 
 
 
 
 
 
 
 
 
 
 
 
 
 



Schedule -A 
Name of work: Elimination of unmanned level crossings No. 186, 187, 188 & 189A on TLV-BIR section by 

providing normal/limited height subway of BPL division. 
Sr. 
No 

Item No. Description of item Unit Qty.  Rate Amount 

1 01301 Earthwork in embankment as per specification by 
mechanical means including excavation from 
borrow pits in all kinds of soil, leading, spreading, 
the earth in layers of specified thickness and 
dressing up all slopes, surfaces etc. complete. 

m3 200 20.75 4150.00

2 01105 Extra for compaction, as per 2720 Part-VIII 
watering and rolling each layer not exceeding 
30cms. with contractor's labour, material, power 
driven roller, crew, fuel etc. for each work in 
embankment in all types of soil including breaking 
clods and watering to obtain optimum moisture 
content and to achieve 98% maximum dry density 
as per heavy compaction test for modified proctor 
compaction test, except in cohesion-less soil where 
the compaction will be as per IS 2720 Part-XIV. 

m3 200 7.20 1440.00

3 01302 Earthwork in cutting by mechanical means as per 
specification including side drains, trolly refuges 
etc. in all type of soil including excavation and 
dressing of side slopes and leading spoil to spoil 
dumps or for adjacent embankment including 
approach of bridges. The work of spreading the 
earth in layer, breaking the clods and dressing of 
adjoining embankments will be paid extra under 
item No.01207 

m3 11100 27.65 306915.00

4 01207 Extra for spoils, such as from cutting, foundations, 
nallah diversions etc. led to bank and spreading the 
same in layer including breaking of clods, etc. and 
dressing 

m3 11100 4.45 49395.00

5 01402 Excavation to Railway's specification in ordinary 
soil, black cotton, red soil, sandy loam, clay or soft 
murum 

m3 1680 62.90 105672.00

6 01403 Excavation to Railway's specification in hard 
murum, kunkar, stiff clay or bituminous and 
macadam surface of any description like water 
bound macadam etc. 

m3 120 68.85 8262.00

7 01502 Filling Railway's sand, ashes, loose murum or 
suitable granular material in foundations, plinth, 
floor and behind abutments and wing walls in 20 
cms. layers including watering and ramming 

m3 60 24.70 1482.00

8 02103 Cement concrete 1:2:4 with 20 mm graded stone 
aggregate for all works in sub-structure and 
superstructures including all types of shuttering 
/centering etc. complete. 

m3 1260 2039.85 2570211.00

9 20203 Supplying and stacking as directed at indicated 
places coarse, sand, shingle etc. size ranging from 
coarse sand to shingle up to not more than 20 mm 
size. 

m3 60 93.85 5631.00

 
 
 
 



 
SN Item No. Description of item Unit Qty.  Rate Amount 

10 01509(b) Placing boulders/stones behind abutment by hand 
packing to required height and width as per 
Railway's specification and directions of Engineer-
In-charge. b) Contractor's boulders 

m3 500 124.65 62325.00

11 13301 
(d) 

Supplying, jointing and fixing in building 
unplasticized (rigid) PVC pipes with all specials 
and mild steel clamps, including cutting holes in 
masonry and concrete where necessary and 
making them good and fixing cleats etc. including 
solvent cement for jointing purposes, conforming to 
I.S.4985 to withstand a test pressure of 6 gs./cm² 
d) 75mm outside dia 2.6mm wall thickness Note:- 
This item shall be operated for provision of PVC 
pipe in weep holes without any specials , clamps 
etc. . Rate for this item should be quoted 
accordingly. 

m 525 152.40 80010.00

12 17203(e) Supplying, laying and cement jointing in C.M. 1 : 2 
R.C.C. heavy duty, non-pressure pipe (class NP3), 
including collars all type of jointing material, 
including excavation filling in and consolidating 
upto a depth of 2.00 metres pipes. Pipes 
Conforming to IS 458. (e) 600 mm bore, 80 mm 
thickness. 

m 16 950.85 15213.60

13 02101 Cement concrete 1:3:6 in foundations with 40mm 
graded stone aggregate with shuttering as required 

m3 55 1383.90 76114.50

14 19123 Dismantling steel work, up to a height of 10 metres. Tonne 24 458.85 11012.40
15 12116 Erecting structural steel work including bolts with 

nuts and washers with all Contractor’s labour, 
equipment, tools, plants, and service bolts, etc. 
including welding ( wherever required ) complete in 
all respects. Work shall be carried out as per the 
following IRS Specifications and /or I.S. standards 
as directed by Engineer.
(i)  IRS Specification No. B-2-63 for erection and 
riveting of bridge work. 
(ii) IRS Specification No. B-3-61 part 3 for general 
steel structures (other than girder bridges). 
(iii) IRS Specification No. B-3-61 part 4 for iron & 
steel tank stagings. 
(iv) IRS code of practice for metal arc. welding in 
mild steel bridges carrying rail, rail-cum-road or 
pedestrian traffic (welded bridges code ) 
(v)IS-816 for general welding (g) In IRS
roofs, sheds, trusses(including steel work in north 
light glazing), sliding doors, cabin steel work 
(except lever frame works in RSJ’s), racks in 
offices and sheds, gantry, columns, level crossing 
gate, gate leaves, gate posts, and other 
miscellaneous steel work at isolated locations. 

Tonne 19 3951.05 75069.95

16 12102 b Supplying, fabricating & erecting steel work riveted 
bolted or welded in built up sections,  including 
cutting, bending and straightening, drilling, riveting, 
handling, hoisting and fixing in position etc., 
complete upto 6 meters height above ground level 
including applying a priming coat of approved steel 
primer etc. complete with contractor’s steel.
(b) In flats and plates. 

Tonne 2 25960.95 51921.9



 
SN Item No. Description of item Unit Qty.  Rate Amount 

17 12108 Providing correct size holding down bolts with nuts 
and washers and washer plates etc. complete in all 
respect. 

Kg 1270 34.40 43688.00

18 02112 Extra for fixing Railway's holding down bolts 
including fixing and removing contractor's sleeve 
pipes for grouting space wherever required 
including grouting the space with approved quality 
Epoxy Grout material as per manufactures 
specification (max. length of 15cm shall be 
measured above the level of hole and paid at the 
same rate without deduction. Length above 15cm 
above level of the hole shall be ignored) 

m 128 167.10 21388.80

19 09307(b) Painting with ready mixed paint of approved 
standard, quantity and shade on steel works 
supplying required quantity b) Two Coats or more 
to give uniform shade for new work. 

10m2 200 103.60 2072.00

Reinforced controlled cement concrete M35 
excluding reinforcement 

        

a) In foundations including shuttering, dewatering 
etc. except in raft and pile foundations. 

m3 155 2960.40 458862.00

20 02210  

c) In walls, floors, slabs, chajjas etc using 
plywood/steel shuttering and staging  

m3 545 3771.85 2055658.25

21 02206 Pre-cast reinforced controlled concrete including 
fabricating required moulds, shuttering, staging, 
casting, finishing, scaffolding etc. with contractor's 
labour, materials complete excluding reinforcement 
for all types of works including fixing with cement 
mortar 1:2 at all locations with all lead and lifts.  
b) M 25 

m3 67 2715.90 181965.30

Providing mass controlled cement concrete M-20 
with 25 to 40mm size graded machine crushed 
stone aggregate including form work, shuttering, 
mixing, placing, compacting, finishing the surface 
and adding required water reducing (Plasticizer) 
admixture to control water cement ratio with all 
labour and material all lead, lift etc. complete. 

        22 02108 

b) Cement concrete M-20 in sub-structure and 
super-structure, in abutments, piers, wing walls, 
return walls other similar structure including ballast 
retainer. 

m3 100 2252.90 225290.00

23 11101 Preparation of sub-grade by excavating earth to 
required (an average of  upto 22.5 cm) depth, 
dressing to camber and consolidating with road 
roller including making good the undulations etc. 
and disposal of surplus earth lead up to 100 
metres. 

m2 9575 19.60 187670.00

24 11102 Consolidation of sub-grade with power road roller 
of 8 to 12 tonne capacity including making good 
the undulations etc. with earth or quarry spoils etc. 
and re-rolling the sub-grade. 

m2 9575 0.65 6223.75

Supplying and stacking of graded stone aggregate 
at site of size as per specification. 

        

a) 90 mm to  45  mm m3 1258 310.40 390483.20
b) 63 mm  to 45  mm m3 738 318.00 234684.00

25 11103 

c) 53 mm  to 22.4 mm m3 738 331.15 244388.70



 
SN Item No. Description of item Unit Qty.  Rate Amount 

26 11104 Supplying and stacking of stone 
screening/chippings at site 13.2 mm or 11.2 mm 
size as per specification. 

m3 546 261.15 142587.90

27 11105 Supplying and stacking of  soft murum at site m3 100 130.10 13010.00
Laying water bound macadam as per Railway 
Specification with specified stone aggregate, stone 
screening and blinding material including 
screening, sorting, spreading to template and 
consolidation with power road roller of 8 to 10 
tonne capacity etc. complete (payment for stone 
aggregate, screenings, kankar, murum and red 
bajri etc. to be made separately) 

        

a) Subbase with stone aggregate  90mm to 45mm 
including stone screening 13.2mm size 

m3 1258 99.20 124793.60

b) Base course  with 63mm to 45mm including 
stone screening 11.2mm size 

m3 738 92.95 68597.10

28 11107 

c) Base course  with 53mm to 22.4mm including 
stone screening 13.2mm size 

m3 738 92.95 68597.10

29 11108 Spreading 6 mm thick red bajri / murum (soft 
murum/hard murum)watering and rolling complete 
including preparation of the surface and rolling 
(Payment for murum or bajri to be made 
separately) 

m2 9575 1.30 12447.50

30 11113 Providing sub base of stone dust of specified 
thickness on a prepared sub grade including 
watering and compacting with road roller layer of 
max.15 cm thick. of 6 to 9 tonne capacity as per 
line, level and grade. 

m3 1440 267.55 385272.00

31 11301 
(b) 

Providing cement concrete(1:2.:4) with graded  
stone aggregate of Size 40mm in road slab, 
including cleaning and preparing the sub grade 
surface, aligning and leveling with steel channel on 
sides, vibrating thoroughly, finishing the surface to 
the  required roughness and providing expansion 
joints with approved quality joint filling compound 
b) For 150mm (average) slab thickness 

m2 800 284.55 227640.00

32 21314 1st through packing including giving a general lift 
as desired to eliminate Sags on second days of 
deep screening (track parameters should be 
suitable of speed of 15 Kmph). 

M 4000.00 4.7 18800.00

33 21315 Second through packing including giving a general 
lift upto 25mm of third day of deep screening so as 
to make the track fit for a speed of 30 Kmph. 

M 4000.00 3.9 15600.00

34 21316 Third or subsequent through packing after deep 
screening/TSR/lifting/realignment of curves to 
make track fit for further speed relaxations.  

M 4000.00 2.9 11600.00

35 21318 Running out of ballast from stacks by the side of 
track within bank height or cutting depth of 1.5m. 

Cum 2000.00 12.4 24800.00

 



 
Schedule -B 

Sr. 
No 

Item No. Description of item Unit Qty.  Rate Amount 

36 NS-1 Placement of precast RCC segmental box with the 
help of road crane at desired location, carefully by 
pulling method, during traffic and power block with 
all contractor's labours, tools and materials, crane, 
machinery, preparation of surface as directed by 
Engineer, including inserting Rly's 32mm dia rods 
1200mm long in holes filling of joints by epoxy 
mortar and laying of required sand including cost of 
epoxy and sand. 

Tonne 975 3092.01 3014709.75

37 NS-2 Removing of existing track including removing rails, 
sleepers and ballast with all contractor's materials, 
tools, plants and labours. This work is to be carried 
out during traffic block for each bridge. 

m 52 126.47 6576.44

38 NS-3 Laying of Track on newly laid box including filling of 
ballast, laying on MBC sleepers, rails and lifting, 
packing track to met out longitudinal alignment, 
guauge, level of approaches to make track fit for 20 
KMPH. 

m 52 132.26 6877.52

39 NS-4 Excavation of embankment/dismantling of existing 
bridge by mechanical means such as Poclain/ 
Hitachi/JCB/ Jack hammer with compressor in case 
of rocky strata for insertion of precast segments of 
various sizes under existing track in all types of soil 
mixed with ballast, boulders etc. whatsoever met 
with complete and disposal of excavated material 
by spreading on the cess and make up slope of 
bank etc. as directed by Engineer at site upto 200 
m lead and all lift on either side of bridge. 

Each  4 32410.25 129641.00

40 NS-5 Supplying, cutting, bending, binding and fixing of 
TMT steel reinforcement bars conforming to IS 
specification. Item includes cost of transportation to 
the site, loading & unloading with all contractor's 
tools & plants etc complete as per instructions of 
Engineer-In-charge or his authorized 
representative. 

Tonne 105 56819.02 5965997.10

41 NS-6 Providing  two coats of pure epoxy paint with 
coloured pigment of specifications as per approved 
by the Engineer-in-charge in PSC/RCC box on all 
exposed surface as per relevant code and regular 
practice of approved quality with one primer coat 
and further two coats as decided by Engineer-in 
charge including all labour, tool and material 
complete.  

m2 1650 294.32 485628.00

42 NS-7 Lifting of track consisting concrete sleepers by 50 
mm under traffic to eliminate sag and maintain 
desire profile with one round of through packing to 
make track fit for 45 Kmph  

M 4000 23.00 92000.00

          Total 9701429.81
 Note:- Clause No. 43.(i) Monthly Statement of Claim: 
Contractor shall prepare and furnish to the Engineer once in every month an account giving full 
and detailed particulars of all claims for any additional expenses to which the contractor may 
consider himself entitled to and of all extra or additional works ordered by the Engineer which he 
has executed during the preceding month and no claim for payment for any such work will be 
considered which has not been included in such particulars. 

In pursuance of above, contractor shall submit his monthly statement of claims, as described in 
the said clause, for the works executed during the preceding month, latest by the 7th day of every 
month. If the contractor fails to submit the monthly statement of claims by due date, it shall be 



deemed that the contractor has  no claim for that month and, therefore, no claim will be 
entertained by the railway at any subsequent stage. 

 
OFFER SHEET 

  
1) I/We agree to carryout the work with common and single percentage 

Above/Below/At Par the estimated rates by Railways as under:- 
 

Sr. 

No. 

Description Railway's Estimated Rates (Rs.) Railway's 

Estimated 

Amount (Rs.) 

Tenderer’s 

percentage Above/ 

Below/At Par 

Value of SSR  8590944.55 

Add 141.284% above on MS 

item Sr.No.1 to 31 

12037601.03  
1 

 

Schedule 

“A”– MS 

Items 

   Add 154.32% above on MS 

item Sr.No.32 to 35 

109258.56 

Value of NS item 9701429.81 

Less 4% below on NS-1 to NS-6 
 

384377.19 
 

2 Schedule 

“B”– NS 

Items 
Add 154.32% above on NS-7 141974.40 

 Total Estimated Cost (Rs) 30196831.15 

 

 

 

  

Notes For Guidance:-  

i. Tenderer should quote his single and common percentage rate in Column '5' only 
Above/Below/At Par the Railway's estimated value in column '3' on the basis of 
which Railway’s estimated amount is worked out in column “4””.  

ii. Percentage rates to be quoted both in figures and words. 
iii. Only one common and single percentage should be quoted for both parts i.e.  MS 

items and N.S. items separately. 
2) I/We agree to carryout the SSR items, not included in the Tender Schedule but 

directly incidental to the work, if required at a later stage, upto the maximum par 
value, which is lower of Rs.50,000/- or 10% of the contract value at the SSR rates 
modified by the Railway’s estimated percentage, which are further modified 
quoted single percentage at the same terms & conditions as quoted for the main 
schedule. 

3) It is certified that I/We have inspected the site of the work & acquainted 
myself/ourselves with local conditions. 

4) I/We have carefully gone through the Specifications, Special Conditions etc. 
attached with the tender documents. 

5) I/We undertake to keep this offer valid for period indicated in 'tender form' from 
the date of opening of tender and further not to revoke the same before the expiry 
of such period. 

 
 
 


