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WEST CENTRAL RAILWAY 
BY SPEED POST 

Purchase Order                HEAD QUARTER OFFICE 

                                                                ENGG. BRANCH, 2
nd

 FLOOR, 

NEAR INDIRA MARKET, 

JABALPUR 

No.WCRTP2012250/PSC Sleeper/444 

                                      Dated-09.05.13  

M/s Vishal Nirmiti Pvt. Ltd., 

Plot No.22, Suyash 301, Tilak Nagar, 

Nagpur -440-010 
Fax-0712-2549520 
Ph. No.0712-2521248 
Mobile No.9752771701 
 

Dear Sirs,    
   

         Sub:  Tender No.WCRTP2012250 dated 05.11.12 opened on 20.12.12 for Manufacture 

and Supply of different type of PSC Sleeper for (1) SEJ to RDSO Drg. No. T-4149 

(2) Bridge Approach to RDSO Drg. No.T-4089 to T-4097 (3) Bridge Central to 

RDSO Drg. No. T-4088 and (4) Level Crossing to RDSO Drg. No. T-4148. As per 

IRS Specification No. T-39-1996 (with latest amendment) & with latest RDSO 

Drawings. 

           

         Ref: -  (1) Your offer received through E-Tender (IREPS Website) on dt. 20.12.12 

                          (2) Your negotiation quotation No. VNPL/WCR/12-13 dt. 06.03.13  

                    (3) This office AAL No. WCRTP2012250 dt. 26.03.13 

 

  For and on behalf of the President of India, the Principal Chief Engineer West 

Central Railway is pleased to award you this contract under Indian Railway Standard 

Conditions of contract as amended up to date from time to time, special conditions 

incorporated in the tender documents and other terms & conditions shown here under: 

 

 

1 

Full description of Stores 

 (i) Manufacture and supply of Prestressed Mono block concrete sleeper for SEJ (60 kg) (pre-

tensioned type) for Broad Gauge (1673 mm) as per IRS Specification No.T-39-96 duly amended 

in accordance duly loaded into wagons/Road vehicles. 

 

(ii) Manufacture and supply of Prestressed Mono block concrete sleeper for Bridge (Approach) 

(60 kg) (pre-tensioned type) for Broad Gauge (1673 mm) as per IRS Specification No.T-39-96 

duly amended in accordance duly loaded into wagons/Road vehicles. 
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2.   Rate & Total cost: as shown below.  

 

 

*To be reimbursed based on documentary proof 

 

 3. Bill Passing Officer Dy. Chief Engineer (TP) WCR (HQ) JBP. 

 

4. Bill Paying Officer FA & CAO WCR, JBP. 

 

5. Place of 

Manufacture  

 M/s Vishal Nirmiti Pvt. Ltd. Bankhedi West Central Railway. 

6 Name of Work Manufacture & supply of PSC Sleeper for (1)SEJ( T-4149) (2) Bridge 

Approach (T-4089 to T-4097) as per IRS Specification T-39-1996 

(with latest amendment) & with latest RDSO Drawing 

7 Terms of Delivery 

 

FOR/FOT Works. 

8. Delivery Period As defined in Note (i) of “Schedule of requirement” of tender 

documents. 

The quantity on order shall be supplied within the currency of 04 

months from the date of issue of purchase order. Pre-delivery will be 

permitted. i.e upto  08.09.2013. 

9. Inspection Applicable as per Clause No.4 of “Additional special condition of 

contract” of tender documents. 

10. Taxes (i)  Excise duty: - Extra as applicable at the time of dispatch present 

rate (12.36%)  

 (ii) CST : Extra @ 13% 

 (iii) Modvat:- As per tender condition 5.5 of “Additional special 

condition of contract” and  annexure H of tender documents.  

  The tenderer needs to give declaration  

            “We hereby declare that we can avail additional duty set offs 

as per latest MODVAT/CENVAT scheme in force now and we hereby 

give a reduction of ….. per unit and agree to revise the prices 

indicated in the order. The current ED of ….. % is payable on this 

reduced price. Therefore, we request you to amend the order 

accordingly.” 

11. Payment Applicable as per Clause No.7 of “Additional special condition of 

contract” of tender documents. 

 

SN Description of item Quantity  Unit Basic rate 

(`) 

  

ED extra at 

the time of 

dispatch 

present rate 

12.36%* 

CST  extra 

at the time 

of dispatch 

present rate 

13%* 

All 

inclusive 

rate 

without 

freight. 

(`) 

  

Value 

(`) 

1 PSC Sleeper for 

SEJ( T-4149) 

1800 Nos 1916.00 236.82 279.87 2432.69 4378842.00 

2 PSC Sleeper for 

Bridge Approach 

(T-4089 to T-

4097) 

30 Sets 16115 1991.81 2353.89 20460.70 613821.00 

Total Cost ` Forty Nine Lakh Ninety Two Thousand Six Hundred Sixty Three Only 49,92,663.00 
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12. New Impost Any taxes and duties other than Sales Tax/VAT, Excise duty & Octroi 

levied as statutory duties comes under this category of taxes i.e. new 

impost. These taxes will be reimbursed subject to submission of 

documentary evidence in respect of payment made by the supplier. 

However, this will not be reimbursed during extended delivery period. 

13. Price Variation 

Clause 

PVC will be applicable as per Clause 8 of “Additional special 

condition of contract of tender document”  annexure H. 

14. EMD/SD The firm is on RDSO’s/Railway board approved list of manufacturers 

for PSC sleeper, hence exempted from remitting EMD. 

As per clause No. 2.2.3 & 2.2.4 of additional special condition of 

contract, you are requested to submit the Security deposit (SD)/ 

Performance Guarantee in the form of Demand Draft, FDR deposit or 

BG in favor of FA & CAO, West Central Railway Jabalpur for         

Rs. 4, 99,300/- (Four Lakh Ninety Nine Thousand Three Hundred 

only) valid up to 60 days, beyond the date of completion, before issue 

of PO. Firm has submitted BG No. 2053913 BG 0000077 dt. 08.04.13 

for Rs.4, 99,300/- valid up to 07.04.14. 

 

15. Octroi Not applicable as per Clause 5.3 of  “Additional special condition of 

contract of tender document”  

  

16. IRS Condition of 

Contract 

The firm has submitted tender documents duly signed and hence 

accepted IRS condition of contract up to date. 

17. Option to vary the 

ordered quantity 

Accepted as per tender documents clause No. 10 of additional special 

condition of contract “The Principal Chief Engineer West Central 

Railway reserves the right to enhance or reduce the contracted 

quantity up to 30% at the acceptance rate, terms and conditions of the 

order at the sole discretion. The discretion of the Principal Chief 

Engineer West Central Railway in this regard can be exercised any 

time before the expiry of D. P. /extended D. P. If quantity is increased 

by or up to 30% suitable extension in Delivery period will be granted 

by the purchaser” 

18. Force Majeure 

Clause 

Railway’s Standard Force Majeure Clause, as per tender schedule 

shall be Applicable. 

19 Rejection at 

destination 

Irrespective of the inspection carried out by the nominated inspection 

authority and passing of the inspected stores, the consignee shall have 

the right to verify the quality of each consignment at his end. Reject 

the defective supplies and seek replacement within 15 days after due 

notice in writing. The defective goods shall be lifted by the suppliers 

and matching replacement arranged at their cost with maximum period 

of 4 weeks from the date of such notice sent by the consignee. 

 

20 Guarantee: 

 

Guarantee: 

  

1   The contractor guarantees that the PSC Sleepers which he supplies 

shall be manufactured  fully in accordance with specifications. 

In all cases, the contractor guarantees that its design shall strictly 

follow the “as made” detailed drawing with such modifications as 

are notified in respect of each type. 

2 The contractor further guarantees that the PSC sleepers shall be 
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free from defects in material and workmanship. The contractor 

shall be liable to arrange the necessary replacements of the 

defective sleepers free of any charge only to  the extent that 

such replacements are attributable to or arise from faulty 

workmanship or material or design in the manufacture of the 

sleepers. All replacements shall be made free of cost at 

destination. If the contractor so desires, the replaced sleepers can 

be taken over by him for disposal as he deems fit, within a period 

of three months from the date of receipt of the replacement of 

defective sleepers by the purchaser.  At the expiry of this period, 

no claim in this respect shall lie on the purchaser. 
3 The guarantee herein contained shall not apply to any material 

which shall have been repaired or altered by the Purchaser, or on 

his behalf in any way so as to effect its strength, performance or 

reliability, or to any defect to any part due to misuse, negligence 

or  accident. 

4  The guarantee herein contained shall expire in respect of each 

sleeper on the expiry of 5 years from the date of the delivery or 3 

years from the date of its placing in service whichever is earlier, 

except in respect of defects notified to the contractor prior to the 

expiry of such date. 

5  All replacements that the purchaser shall call upon the contractor 

to deliver under this guarantee shall be delivered by the contractor 

within three months from the date of intimation of such rejection 

of defective sleepers.  If the contractor fails to replace the 

defective sleepers within the said period, the cost of the said 

sleepers at the rate stipulated in the contract shall be recovered 

from the payments due to the contractor.  

6  Any approval of acceptance by the purchaser of the sleepers or of 

the materials, incorporated therein shall not in any way limit the 

contractor’s liability hereunder. 

7  The decision of the purchaser in regard to contractor’s liability 

under this guarantee shall be final and conclusive. 

 

 

21.  Conditions quoted by M/s Vishal Nirmiti Pvt. Ltd. Nagpur, CSP at Bankhedi and Railway’s 

remarks thereon are as under: 

 

S 

N 
Conditions Quoted by the Tenderer 

 

Railway’s remarks 

1 As per tender conditions Accepted. 

 

       All terms and conditions as per tender document 
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  Material schedule: 

(A) PSC sleeper for SEJ Drg. No. T-4149  
 

S.No. Indent No. Quantity 

(in Nos) 

Allocation Fund 

availability 

2013-14 

LB/PB 

No./ 

Item 

No. 

Location 

of 

original 

indent 

JBP 

1 BEHR-

KHBJ/37850023 

dt. 14.01.12  

(CP-03) (Con.) 

84 BEHR-KHBJ  interlocking 

431644-04 
(CP-347) 42/13-

14(PB) 

341/12-

13 

Total 84     

BPL 

1 54410493 dt. 

22.06.12 (CP-

02) 

 48 DRF 21314204 (CP-354) 387 & 

414/13-

14 

(LB). 

374/12-

13 

2 2641-1138 dt. 

31.01.12 (CP-

05) (Con.) 

252 LAR-SGRL new line 

Project 0120114004 

(CP-346) 01/13-

14(PB) 

81/12-13 

3 54410468 dt. 

15.02.12 (CP-6-

8) 

685 Revanue-04,21,128 (CP-356) Rev 56/12-13 

4 54410410 dt. 

23.06.11 (CP-9-

11) 

731* 0421328,0422328,0425328 (CP-364) Rev 364/11-

12 

Total 1716     

G.Total(JBP+BPL)  =  1800     

*Indent quantity 900 nos,  731 nos to be procured in this PO 
 

(B) PSC sleeper for PSC sleeper for Br. Approach Drg. No. T-4089-97 
 

S.No. Indent No. Quantity 

(in Sets.) 

Allocation Fund 

availability 

2013-14 

LB/PB 

No./ 

Item 

No. 

Location 

of 

original 

indent 

Kota 

1 44283122 dt. 

30.04.12 (CP-

37) 

30 04-211-28 (CP-344) Rev 275/12-

13 

 Total 30     

 

The contract shall be governed by Indian Railway Standard Conditions of contract (latest 

revision) with amendments, instruction to tenderer, instructions for quoting rates and other 

conditions incorporated in the subject tender document which will form part of the agreement. 

The conditions modified have been covered above. 

                

(Dinesh Chand)  

                   Dy. CE (TP)  

 For and on behalf of President of India 
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Annexure-H                                            

(Part of Annexure-G clause 8 of Additional Special Conditions of the Contract) 

 

Tender No- WCRTP2012250 Dated 05.11.12. 

. 

1. Price Variation Clause: 
 

1.1. The accepted rate will vary in accordance with the price variation formula as 

detailed below in clause 1.2 to take into consideration variation in prices during 

execution of contract.  Price variation will be worked out by taking into 

consideration the Indices/basic rate for the month of production.   

 

1.2. Price Variation Formula 
 
P1 = Po/100 (5 + 31 I1/ Io + 23 L1/ Lo + 25 F1/ Fo + 16 W1/ Wo) + H1 + C1 
 
Where 
 
P1 = Updated cost of sleeper per no. 
 
Po = Accepted Cost Net of Modvat - (Ho + Co) 
 
I1 = WPI for Pig Iron during Production Month as per Economic Advisor, Ministry of 
Industry web site http://eaindustry.nic.in./ (1+ Excise Duty Rate of Pig Iron during 
Production Month) 
 
Io = WPI of  Pig iron during Tender Opening Month as per Economic Advisor, Ministry of 
Industry web site http://eaindustry.nic.in. / (1 + E.D. Rate of Pig Iron during the Tender 
Opening Month) 
 
L1 = All India Consumer Price Index for Industrial Labour during Production Month, as 
per Labour Bureau, Ministry of Labour web site http://labourbureau.nic.in. 
 
Lo = All India Consumer Price Index for Industrial Labour during Tender Opening 
Month, as per Labour Bureau, Ministry of Labour web site http://labourbureau.nic.in. 
 
F1 = WPI for Fuel & Power for Production Month as per Economic Advisor, Ministry of 
Industry web site http://eaindustry.nic.in. 
 
Fo = WPI for Fuel & Power for Tender Opening Month as per Economic Advisor, 
Ministry of Industry web site http://eaindustry.nic.in. 
 
W1 = WPI for All Commodities during Production Month as per Economic Advisor, 
Ministry of Industry web site http://eaindustry.nic.in. 
 
Wo = WPI for All Commodities during Tender Opening Month as per Economic Advisor, 
Ministry of Industry web site http://eaindustry.nic.in. 
 



 7 

Ho = 1.21 x Weight of HTS Wire per sleeper in Kg. x Basic price per kg of Rashtriya 
Ispat Nigam Limited, Visakhapatnam, ex- Visakhapatnam for High Carbon Wire Rod 
(7.0 mm grade PC 115) + CST chargeable by RINL, during Tender Opening Month 
 
H1 = 1.21 x Weight of HTS Wire per sleeper in Kg. x Basic price per kg of Rashtriya 
Ispat Nigam Limited, Visakhapatnam, ex- Visakhapatnam for High Carbon Wire Rod 
(7.0 mm grade PC 115) + CST chargeable by RINL, during Production Month 
 
C1 = 1.10 x Weight of Cement per sleeper in Kg. x Basic Cement Cost Per Kg + CST 
during Production Month (irrespective of source of procurement). 
 
Co = 1.10 x Weight of Cement per sleeper in Kg. x Basic Cement Cost Per Kg + CST 
during Tender Opening Month 
 
1.3 CENVAT 
 

In the event of ‘CENVAT’ credit being extended by the Government of India to 
more items than those already covered, the firm should advise the purchaser 
about the additional benefits accrued or any variation thereof, through a letter 
containing the following certificate, as may be considered necessary by the 
purchaser. “We hereby declare that we can avail additional duty set-offs as per 
latest CENVAT Scheme in force now and we hereby give a reduction of ….. per 
unit and agree to revise the prices indicated in the order. The current excise duty 
of ………% is payable on the reduced price. Therefore, we request you to amend 
the order accordingly.” 

 
1.4 VAT Credit to be passed on to the purchaser: 
 
Total VAT Credit to be passed on to the purchaser will be 
 
V = N1 x VC + N2 x VH + N3 x VI + N4 x VO 
 
Where 
 
N1 = Number of per sleeper by procuring cement from within the State during the 
month. 
N2 = Number of per sleeper produced by procuring HTS Wire from within the State 
during the month 
N3 = Number of per sleeper produced by procuring SGCI Inserts from within the State 
during the month 
N4 = Number of per sleeper produced by procuring Aggregate from within the State 
during the month 
VAT Credit for Cement per sleeper = Vc 
                                                          = (C1 + ED on C1) x CST Rate on Cement during  
                                                             Production Month 
(to be passed to purchaser if the approved source is within the State in which plant is 
situated. In case approved source of cement is outside the State Vc will be Zero). 
 
VAT Credit for HTS Wire per sleeper = VH 
                                                            = (H1 + ED on H1) x CST Rate on HTS during   
                                                                Production Month  
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VAT Credit for Inserts per sleeper = VI 
                                                    = 0.51 x Po/100 (5 + 31 I1/ Io + 23 L1/ Lo + 25 F1/ Fo  
                                                           + 16 W1/ Wo) x ( 1+ ED Rate on Inserts) x CST   
                                                           rate on Inserts, during Production Month 
 
VAT Credit for Aggregate per sleeper = Vo 
                                                           = 0.07 x Po x W1/Wo x VAT on Aggregate during 
                                                             Production Month 
 
VAT benefit shall be calculated on monthly basis and should be accounted for in PV 
claim. 
 
Documentary proof of the rates of VAT payable, will be verified before such payments 
are made. 

 
1.5   In order to avoid blockage of funds till final escalation is worked out and paid on 

the basis of indices for the month of production, the accepted price will be 
updated every six months as per the above formula for escalation. First updating 
shall be done on the basis of indices for the month of acceptance of tender as 
soon as confirmed indices for the month of acceptance are available. Payment 
for the supplies made shall be done at the latest updated price. The updated 
price will also include the payment towards reimbursement of freight in 
transportation of various input materials as per the formula in Clause 2.0 below. 

 
2.0  Payment of Freight on Input Materials: 
 
2.1  In addition to the accepted rate, the cost of transportation of Inserts, HTS Wire 

and Cement shall be reimbursed extra as under: 
 
Freight = Freight (Cement) + Freight (Inserts) + Freight (HTS) 
 
Freight (Inserts) = Irrespective of location or number of sources from where this item is 

procured, Railway freight for wagon load classification during the month of 
production from the nearest live source (which is in production and capable of 
supplying the required quantity) of SGCI Inserts if the material is drawn from 
the nearest source and if not from the nearest source, the actual freight or the 
Average freight of the nearest two sources whichever is lower through the 
shortest possible rail route, irrespective of actual size of the consignment. If 
Railway feels that it is necessary to procure the material from the 3rd nearest 
source then the freight reimbursement shall be the actual freight or the average 
freight of the nearest source and 3rd nearest source, whichever is lower. In case 
the material is transported by Road then the method of lead calculation will be 
as outlined above, but reimbursement shall be made maximum upto 150% of 
relevant rail tariff or actual Road freight, whichever is lower. 

 
Freight (HTS Wire) = Irrespective of location or number of sources from where this item 

is procured, Railway freight for wagon load classification during the month of 
production from the nearest live source (which is in production and capable of 
supplying the required quantity) of HTS Wire if the material is drawn from the 
nearest source and if not from the nearest source, the actual freight or the 
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Average freight of the nearest two sources whichever is lower through the 
shortest possible rail route, irrespective of actual size of the consignment. If 
Railway feels that it is necessary to procure the material from the 3rd nearest 
source then the freight reimbursement shall be the actual freight or the average 
freight of the nearest source and 3rd nearest source, whichever is lower. In case 
the material is transported by Road then the method of lead calculation will be 
as outlined above, but reimbursement shall be made maximum upto 150% of 
relevant rail tariff or actual Road freight, whichever is lower. 

 
Freight (Cement) = Railway freight for rake/wagon load classification during the month 

of production from the nearest approved source of Cement as fixed by the 
Railway through the shortest possible rail route. For reimbursement of freight, 
in case special cement is transported by road, Railway Board’s instructions 
circulated under letter No. 90/Track-II/22/15/1 dated 12.2.1991 and 89/Track-
II/22/15/1 (Pt. B) dated 22.7.1991 will hold good except that the road freight will 
be reimbursed at actuals subject to a ceiling of “150%” in place of “120%” of the 
corresponding rail freight. 

 
2.2  For calculating freight under clause 2.1 above & clause 1.2, following weight of  

input materials shall be considered: 
 

SN Raw Material 

PSC sleeper for 60kg 
rail and 60kg/52kg/90R 

Guard rail on Bridge 
central (Straight portion) 

 to RDSO Drg. No.               
T-4088. 

PSC sleeper for 
Level Crossing with 

60 Kg. or 52 Kg. 
running rail and 52 

Kg. check tail to 
RDSO Drg. No.               

T-4148  

PSC sleeper for 60kg 
running rail and 

60kg/52kg/90R Guard 
rail on Bridge Approach 

(Flared portion) to 
RDSO Drg. No. T-4089-

4097 (Per No.) 

PSC sleeper for SEJ 
with 60 Kg. or 52 Kg. 

running RDSO Drg. No.               
T-4149. 

1. Cement 
 

56 Kg. 52.5 Kg. 56 Kg. 80.00Kg 

2. HTS Wire 3x3 
mm 
9.5 mm (7ply) 

8.217 Kg. 
- 

8.217 Kg. 
- 

8.217 Kg. 
- 

8.90 
- 

3. Mild Steel Nil 
 

Nil Nil Nil 

4. SGCI Inserts 4 Nos. 
 

4 Nos. 4 Nos. Nil 

 
2.3  Total freight as calculated above shall be added to the accepted rate immediately 

after the acceptance of tender on the basis of freight applicable for the month of 
opening of tender. Further change in freight shall be accounted for at the time 
of updating/ escalation. 

 
2.4  HTS Wire & SGCI Inserts can also be procured from any of the RDSO approved 

sources; however, freight reimbursement shall be only for the nearest source. 
 

              

             (Dinesh Chand)  

                 Dy. CE (TP) 

        For and on behalf of President of India 

 

 


